SCOTTS VALLEY
WATER DISTRICT

Date: 11/9/2026

2026 Orchard Run Well Redevelopment and Testing

ADDENDUM NO. 1

1. On page 3 of the Contract Documents and Construction Specifications the date and time listed which bids will be publicly opened and read is "*2 pm, Tuesday, November 16th, 2026*." The day of the week was incorrectly listed. This is now changed to read *2pm, Monday, November 16th, 2026.*

2. The address where the District-provided HSLA pipe column will be stored at is 15 Carbonero Way, in Scotts Valley, CA 95066.

3. As part of the bid proposal submission, the Contractor shall include a proposed project schedule identifying the anticipated start date, mobilization date, and anticipated construction duration. The schedule shall demonstrate the Contractor's ability and commitment to mobilize and commence work in early January 2027.

   The proposed schedule shall be signed by an authorized representative of the bidding firm, acknowledging and committing to the proposed schedule and confirming that the necessary personnel, equipment, and resources will be available to meet the anticipated project commencement date.

   The Contractor shall identify any anticipated scheduling constraints or circumstances that could affect its ability to meet this commitment